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FRAMEWORK CONTRACT FOR SERVICES 

NUMBER EDPS/2019/02 

1. The European Data Protection Board (EDPB) and the European Data Protection Supervisor 

(EDPS, represented by the European Data Protection Supervisor (‘the contracting authority’) 

represented for the purposes of signing this framework contract by Marian SANCHEZ LOPEZ, 

Head of Unit Human Resources, Budget and Administration, authorising officer of the EDPS, 

of the one part and 

2. [Full official name] 

[Official legal form ] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as the leader of the group by the members of the group that submitted the joint 

tender] 

[For joint tenders, repeat these data as many times as there are contractors and continue 

numbering] 

([collectively] ‘the contractor’), represented for the purposes of the signature of this framework 

contract by [forename, surname, function of legal representative and name of company in the 

case of a joint tender], 

on the other part, 

 

 

HAVE AGREED 
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to the special conditions, the general conditions for framework contracts for services and 

the following annexes: 

Annex I – Tender specifications (reference No [complete] of [insert date]) 

Annex II – Contractor’s tender (reference No [complete] of [insert date]) 

Annex III – model for specific contracts 

which form an integral part of this framework contract (‘the FWC’). 

This FWC sets out: 

1. the procedure by which the contracting authority may order services from the 

contractor; 

2. the provisions that apply to any specific contract which the contracting authority and 

the contractor may conclude under this FWC; and  

3. the obligations of the parties during and after the duration of this FWC. 

All documents issued by the contractor (end-user agreements, general terms and conditions, 

etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions 

of this FWC. In all circumstances, in the event of contradiction between this FWC and 

documents issued by the contractor, this FWC prevails, regardless of any provision to the 

contrary in the contractor’s documents. 
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I. SPECIAL CONDITIONS 

I.1. ORDER OF PRIORITY OF PROVISIONS 

If there is any conflict between different provisions in this FWC, the following rules must be 

applied: 

(a) The provisions set out in the special conditions take precedence over those in the other 

parts of the FWC.  

(b) The provisions set out in the general conditions take precedence over those in the order 

form and specific contract (Annex III) 

(c) The provisions set out in the order form and specific contract (Annex III) take 

precedence over those in the other annexes.  

(d) The provisions set out in the tender specifications (Annex I) take precedence over those 

in the tender (Annex II). 

(e) The provisions set out in the FWC take precedence over those in the specific contracts.  

Any reference to specific contracts applies also to order forms.  

I.2. SUBJECT MATTER 

The subject matter of the FWC is the provision of selected studies on the implication of several 

GDPR provisions, case laws and other laws having an impact on data protection.  

I.3. ENTRY INTO FORCE AND DURATION OF THE FWC 

I.3.1 The FWC enters into force on the date on which the last party signs it. 

I.3.2 The implementation of the FWC cannot start before its entry into force.  

I.3.3 The FWC is concluded for a period of 12 months with effect from the date of its entry 

into force.  

I.3.4 The parties must sign any specific contract before the FWC expires. 

The FWC continues to apply to such specific contracts after its expiry. The services 

relating to such specific contracts must be performed no later than  six months after the 

expiry of the FWC.  

I.3.5 Renewal of the FWC 

The FWC is renewed automatically for a maximum of three times for twelve months each, 

unless one of the parties receives formal notification to the contrary at least three months before 

the end of the ongoing duration. Renewal does not change or postpone any existing obligations. 
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I.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE 

FWC 

I.4.1. Appointment of the contractor  

The contracting authority appoints the contractor for a single FWC. 

I.4.2. Period of provision of the services 

The period for the provision of the services starts to run from the date indicated in the specific 

contract.  

I.4.3. Implementation of single FWC 

The contracting authority orders services by sending a specific contract by e-mail.   

Within 10 working days after the communication of the specific contract, the contractor must 

either: 

- send back to the contracting authority the specific contract duly signed and dated in paper 

format ; or 

- send an explanation of why it cannot accept the order.  

If the contractor repeatedly refuses to sign the specific contracts or repeatedly fails to send them 

back on time, the contractor may be considered in breach of its obligations under this FWC as 

set out in Article II.18.1 (c). 

I.5. PRICES 

I.5.1. Maximum amount of the FWC and maximum prices 

The maximum amount covering all purchases under this FWC, including all renewals is EUR 

600.000 (six hundred thousand). However, this does not bind the contracting authority to 

purchase for the maximum amount. 

Unit prices per type of study are set in annex II (tender). 

I.5.2. Price revision index 

Price revision is not applicable to this FWC. 

I.5.3. Reimbursement of expenses 

Reimbursement of expenses is not applicable to this FWC. 
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I.6. PAYMENT ARRANGEMENTS 

I.6.1. Pre-financing 

Pre-financing is not applicable to this FWC.  

I.6.2. Interim payment 

Interim payment is not applicable to this FWC. 

I.6.3. Payment of the balance 

1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance 

in accordance with Article II.21.6.  

The contractor (or leader in the case of a joint tender) must send an invoice in paper format for 

payment of the balance due under a specific contract, as provided for in the tender specifications 

and accompanied by the following:  

 a list of all pre-existing rights to the results or parts of the results or a declaration stating that 

there are no such pre-existing rights, as provided for in Article II.13.4;  

 the final version of the study being subject of the specific contract  

2. The contracting authority must approve the submitted documents or deliverables and pay 

within  60  days from receipt of the invoice. 

3. The contracting authority may suspend the time limit for payment specified in point (2.) in 

accordance with Article II.21.7. Once the suspension is lifted, the contracting authority shall 

give its approval and pay within the remainder of the time-limit indicated in point (2.) unless it 

rejects partially or fully the submitted documents or deliverables. 

I.6.4. Performance guarantee 

Performance guarantee is not applicable to this FWC. 

I.6.5. Retention money guarantee 

Retention money guarantee is not applicable to this FWC. 

I.7. BANK ACCOUNT 

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank 

account denominated in [euro], identified as follows: 

Name of bank: 

Full address of branch:  

Exact denomination of account holder:  
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Full account number including bank codes:  

[IBAN2 code:] 

I.8. COMMUNICATION DETAILS 

For the purpose of this FWC, communications must be sent to the following addresses: 

Contracting authority: 

The European Data Protection Supervisor 

Unit Human Resources Business and Administration 

Postal address: Rue Wiertz 60, B-1047 Brussels 

Office address: Rue Montoyer 30, B-1000 Brussels 

Telephone: +32 2 283 19 00 

Email: EDPS-Procurement@edps.europa.eu and EDPB@EDPB.europa.eu 

 Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

By derogation from this Article, different contact details for the contracting authority or the 

contractor may be provided in specific contracts.  

I.9. PROCESSING OF PERSONAL DATA 

I.9.1 Processing of personal data by the contracting authority 

For the purpose of Article II.9.1,  

(a) the data controllers are the European Data Protection Supervisor including the 

Secretariat ofand the European Data Protection Board; 

(b) the data protection notice is available at https://edps.europa.eu/data-protection/our-

work/publications/other-documents/12-edps-data-protection-notice-procurement_en 

                                                 
2 BIC or SWIFT code for countries with no IBAN code 

mailto:EDPS-Procurement@edps.europa.eu
https://edps.europa.eu/data-protection/our-work/publications/other-documents/12-edps-data-protection-notice-procurement_en
https://edps.europa.eu/data-protection/our-work/publications/other-documents/12-edps-data-protection-notice-procurement_en
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(c) the data protection notice is available at https://edps.europa.eu/data-protection/our-

work/publications/other-documents/12-edps-data-protection-notice-procurement_en 

I.9.2 Processing of personal data by the contractor 

 For the purpose of Article II.9.2,  

(a) the subject matter and purpose of the processing of personal data by the contractor are  

to carry out studies including possible interviews or other activities implying the 

processing of personal data.  

(b) The localisation of and access to the personal data processed by the contractor shall 

comply with the following3: 

 

i. the personal data shall only be processed within the territory of the European 

Union and the European Economic Area and will not leave that territory; 

ii. the data shall only be held in data centres located with the territory of the 

European Union and the European Economic Area; 

iii. no access shall be given to such data outside of the European Union and the 

European Economic Area; 

iv. the contractor may not change the location of data processing without the prior 

written authorisation of the contracting authority; 

any transfer of personal data under the FWC to third countries or international organisations 

shall fully comply with the requirements laid down in Chapter V of Regulation 

(EU)2018/17254.This clause is not applicable to this FWC. 

 

I.10. EXPLOITATION OF THE RESULTS OF THE FWC 

I.10.1. Detailed list of modes of exploitation of the results 

In accordance with Article II.13.1 whereby the EDPS and the EDPB acquire ownership of the 

results as defined in this FWC, including the tender specifications, these results may be used 

for any of the following modes of exploitation: 

(a) use for its own purposes: 

 making available to the staff of the contracting authority;  

 making available to the persons and entities working for the contracting authority or 

cooperating with it, including contractors, subcontractors whether legal or natural 

persons; 

 making it available to the other Union institutions, agencies and bodies, EEA 

institutions, such as national data protection supervisory authorities; 

                                                 
5  OJ L 94 of 28.03.2014, p. 65 
5  OJ L 94 of 28.03.2014, p. 65 

https://edps.europa.eu/data-protection/our-work/publications/other-documents/12-edps-data-protection-notice-procurement_en
https://edps.europa.eu/data-protection/our-work/publications/other-documents/12-edps-data-protection-notice-procurement_en
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 arranging, compiling, combining, retrieving; 

 copying, reproducing in whole or in part and in unlimited number of copies. 

(b) distribution to the public in hard copies, in electronic or digital format, on the internet 

including social networks as a downloadable or non-downloadable file; 

(c) communication through press information services; 

 (d) modifications by the contracting authority or by a third party in the name of the 

contracting authority, including: 

 shortening;  

 summarising; 

 modifying the content, the dimensions; 

 making technical changes to the content (necessary correction of technical errors), 

adding new parts or functionalities, changing functionalities, providing third parties 

with additional information concerning the result (e.g. source code) with a view to 

making modifications; 

 addition of new elements, paragraphs, titles, leads, bolds, legend, table of content, 

summary, graphics, subtitles, sound; 

 addition of metadata, for text and data-mining purposes; addition of right-management 

information; addition of technological protection measures; 

 preparation in audio form, preparation as a presentation, animation, pictograms story, 

slide-show, public presentation; 

 extracting a part or dividing into parts; 

 incorporating, including by cropping and cutting, the results or parts thereof in other 

works, such as on websites and webpages; 

 translating, inserting subtitles, dubbing in different language versions: 

- all official languages of the EU; 

  (e) other adaptations which the parties may later agree; in such case, the following rules apply: 

the contracting authority must consult the contractor. If necessary, the contractor must in turn 

seek the agreement of any creator or other right holder and must reply to the contracting 

authority within one month by providing its agreement, including any suggestions of 

modifications, free of charge. The contractor may refuse the intended modification only if a 

creator can demonstrate that the intended modification may harm his/her honour or reputation, 

thereby violating his/her moral rights. 

The modes of exploitation may be defined in more details in the specific contract.  
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The list above is in addition to whatever rights already accrue to the European Data Protection 

Supervisor or the European Data Protection Board on the basis of existing exceptions in the 

applicable legislation, such as the copyright exception to ensure the proper performance or 

reporting of administrative proceedings, in cases where such exceptions apply.  

I.10.2. Licence or transfer of pre-existing rights 

All pre-existing rights incorporated in the results, if any, are licensed to the European Data 

Protection Supervisor and the European Data Protection Board as set out in Article II.13.2. 

I.10.3. Provision of list of pre-existing rights and documentary evidence 

The contractor must provide the contracting authority with a list of pre-existing rights as set out 

in Article II.13.4 together with the invoice for payment of the balance at the latest.  

I.11.  TERMINATION BY EITHER PARTY 

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal 

notification to the other party with three months] written notice.  

If the FWC or a specific contract is terminated: 

(a) neither party is entitled to compensation; 
(b) the contractor is entitled to payment only for the services provided before termination 

takes effect.  

The second, third and fourth paragraphs of Article II.18.4 apply. ] 

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

I.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of 

Belgium. 

I.12.2 The courts of Brussels have exclusive jurisdiction over any dispute regarding the 

interpretation, application or validity of the FWC. 

 

SIGNATURES 

For the contractor, 

[Company name/forename/surname/position] 

 

Signature: _______________________ 

Done at [place], [date] 

For the contracting authority, 

Maria SANCHEZ LOPEZ 

 

Signature:_____________________ 

Done at [place], [date] 
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In duplicate in English. 
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT 

FOR SERVICES 

II.1. DEFINITIONS 

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply: 

‘Back office’: the internal system(s) used by the parties to process electronic invoices;  

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual 

obligations. 

‘Confidential information or document’: any information or document received by either 

party from the other or accessed by either party in the context of the implementation of the 

FWC, that any of the parties has identified in writing as confidential. It may not include 

information that is publicly available; 

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC 

by the contractor is compromised for reasons involving family, emotional life, political or 

national affinity, economic interest, any other direct or indirect personal interest, or any other 

shared interest with the contracting authority or any third party related to the subject matter of 

the FWC; 

‘Creator’: means any natural person who contributes to the production of the result; 

 ‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the 

parties that prevents either of them from fulfilling any of their obligations under the FWC. The 

situation or event must not be attributable to error or negligence on the part of the parties or on 

the part of the subcontractors and must prove to be inevitable despite their exercising due 

diligence. Defaults of service, defects in equipment or material or delays in making them 

available, labour disputes, strikes and financial difficulties may not be invoked as force 

majeure, unless they stem directly from a relevant case of force majeure;  

‘Formal notification’ (or ‘formally notify’): form of communication between the parties made 

in writing by mail or email, which provides the sender with compelling evidence that the 

message was delivered to the specified recipient;  

‘Fraud’: an act or omission committed in order to make an unlawful gain for the perpetrator or 

another by causing a loss to the Union's financial interests, and relating to: i) the use or 

presentation of false, incorrect or incomplete statements or documents, which has as its effect 

the misappropriation or wrongful retention of funds or assets from the Union budget, ii) the 

non-disclosure of information in violation of a specific obligation, with the same effect or iii) 

the misapplication of such funds or assets for purposes other than those for which they were 

originally granted, which damages the Union's financial interests; 

'Grave professional misconduct': a violation of applicable laws or regulations or ethical 

standards of the profession to which a contractor or a related person belongs, including any 

conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the 
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contractor or a related person which has an impact on its professional credibility where such 

conduct denotes wrongful intent or gross negligence. 

‘Implementation of the FWC’: the purchase of services envisaged in the FWC through the 

signature and performance of specific contracts; 

‘Interface control document’: the guideline document which lays down the technical 

specifications, message standards, security standards, checks of syntax and semantics, etc. to 

facilitate machine-to-machine connection. This document is updated on a regular basis;  

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission 

by an economic operator, which has, or would have, the effect of prejudicing the Union’s 

budget. 

‘Notification’ (or ‘notify’): form of communication between the parties made in writing 

including by electronic means;  

‘Order form’: a simplified form of specific contract by which the contracting authority orders 

services under this FWC; 

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased 

services by the contractor to the contracting authority;  

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to 

implement the FWC; 

‘Pre-existing material’: any material, document, technology or know-how which exists prior 

to the contractor using it for the production of a result in the implementation of the FWC;  

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it 

may consist in a right of ownership, a licence right and/or right of use belonging to the 

contractor, the creator, the contracting authority as well as to any other third parties; 

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing 

professional activities affect its capacity to implement the FWC or to perform a specific contract 

to an appropriate quality standard.  

‘Related person’: any natural or legal person who is a member of the administrative, 

management or supervisory body of the contractor, or who has powers of representation, 

decision or control with regard to the contractor;  

‘Request for services’: a document from the contracting authority requesting that the 

contractors in a multiple FWC with re-opening of competition provide a specific tender for 

services whose terms are not entirely defined under the FWC;  

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature. 

A result may be further defined in this FWC as a deliverable. A result may, in addition to newly 

created materials produced specifically for the contracting authority by the contractor or at its 

request, also include pre-existing materials;  
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‘Specific contract’: a contract implementing the FWC and specifying details of a service to be 

provided; 

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic 

business documents, such as invoices, through a graphical user interface.  

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER 

In the event of a joint tender submitted by a group of economic operators and where the group 

does not have legal personality or legal capacity, one member of the group is appointed as 

leader of the group.  

II.3. SEVERABILITY 

Each provision of this FWC is severable and distinct from the others. If a provision is or 

becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder 

of the FWC. This does not affect the legality, validity or enforceability of any other provisions 

of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable 

provision must be replaced by a legal, valid and enforceable substitute provision which 

corresponds as closely as possible with the actual intent of the parties under the illegal, invalid 

or unenforceable provision. The replacement of such a provision must be made in accordance 

with Article II.11. The FWC must be interpreted as if it had contained the substitute provision 

as from its entry into force. 

II.4. PROVISION OF SERVICES 

II.4.1  Signature of the FWC does not guarantee any actual purchase. The contracting authority 

is bound only by specific contracts implementing the FWC. 

II.4.2 The contractor must provide services of high quality standards, in accordance with the 

state of the art in the industry and the provisions of this FWC, in particular the tender 

specifications and the terms of its tender. Where the European Data Protection 

Supervisor  the European Data Protection Board have the right to make modifications 

to the results, they must be delivered in a format and with the necessary information 

which effectively allow such modifications to be made in a convenient manner. 

II.4.3 The contractor must comply with the minimum requirements provided for in the tender 

specifications. This includes compliance with applicable obligations under 

environmental, social and labour law established by Union law, national law and 

collective agreements or by the international environmental, social and labour law 
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provisions listed in Annex X to Directive 2014/24/EU5, compliance with data protection 

obligations resulting from Regulation (EU) 2016/6796 and Regulation (EU) 2018/17257. 

II.4.4 The contractor must obtain any permit or licence required in the State where the services 

are to be provided. 

II.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise 

specified.  

II.4.6 The contractor must not present itself as a representative of the contracting authority 

and must inform third parties that it is not part of the European public service. 

II.4.7 The contractor is responsible for the personnel who carry out the services and exercises 

its authority over its personnel without interference by the contracting authority. The 

contractor must inform its personnel that: 

(a) they may not accept any direct instructions from the contracting authority; and 

(b) their participation in providing the services does not result in any employment or 

contractual relationship with the contracting authority. 

II.4.8 The contractor must ensure that the personnel implementing the FWC and any future 

replacement personnel possess the professional qualifications and experience required 

to provide the services, as the case may be on the basis of the selection criteria set out 

in the tender specifications. 

II.4.9 At the contracting authority’s reasoned request, the contractor must replace any member 

of personnel who: 

(a) does not have the expertise required to provide the services; or 

(b) has caused disruption at the premises of the contracting authority. 

The contractor bears the cost of replacing its personnel and is responsible for any delay 

in providing the services resulting from the replacement of personnel. 

II.4.10 The contractor must record and report to the contracting authority any problem that 

affects its ability to provide the services. The report must describe the problem, state 

when it started and what action the contractor is taking to resolve it. 

                                                 
5  OJ L 94 of 28.03.2014, p. 65 
6  Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the 

protection of natural persons with regard to the processing of personal data and on the free 

movement of such data, and repealing Directive 95/46/EC, OJ L 119, 4.5.2016, p. 1, https://eur-

lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG  
7   Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to 

the processing of personal data by the Union institutions, bodies, offices and agencies and on the 

free movement of such data, and repealing Regulation (EC) No 45/2001 and Decision No 

1247/2002/EC, OJ L 295/39, 21.11.2018, https://eur-lex.europa.eu/legal-

content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN 

 

https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/?uri=uriserv:OJ.L_.2016.119.01.0001.01.ENG
https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN
https://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32018R1725&from=EN
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II.4.11 The contractor must immediately inform the contracting authority of any changes in the 

exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 

2018/1046.  

II.5. COMMUNICATION BETWEEN THE PARTIES 

II.5.1. Form and means of communication 

Any communication of information, notices or documents under the FWC must: 

(a) be made in writing in paper or electronic format in the language of the contract;  

(b) bear the FWC number and, if applicable, the specific contract number; 

(c) be made using the relevant communication details set out in Article I.8; and 

(d) be sent by mail, email or, for the documents specified in the special conditions.  

If a party requests written confirmation of an e-mail within a reasonable time, the other party 

must provide an original signed paper version of the communication as soon as possible. 

The parties agree that any communication made by email has full legal effect and is admissible 

as evidence in judicial proceedings. 

II.5.2. Date of communications by mail and email 

Any communication is deemed to have been made when the receiving party receives it, unless 

this FWC contract refers to the date when the communication was sent. 

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-

mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party 

must be able to prove the date of dispatch. In the event that the sending party receives a non-

delivery report, it must make every effort to ensure that the other party actually receives the 

communication by email or mail. In such a case, the sending party is not held in breach of its 

obligation to send such communication within a specified deadline. 

Mail sent to the contracting authority is deemed to have been received by the contracting 

authority on the date on which the department responsible referred to in Article I.8 registers it. 

Formal notifications are considered to have been received by the receiving party on the date of 

receipt indicated in the proof received by the sending party that the message was delivered to 

the specified recipient.  

II.5.3. Submission of e-documents via e-PRIOR 

1. If provided for in the special conditions, the exchange of electronic documents (e-

documents) such as requests for services, specific contracts and invoices between the 

parties is automated through the use of the e-PRIOR platform. This platform provides 

two possibilities for such exchanges: either through web services (machine-to-machine 

connection) or through a web application (the supplier portal).  

2. The contracting authority takes the necessary measures to implement and maintain 

electronic systems that enable the supplier portal to be used effectively.  
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3. In the case of machine-to-machine connection, a direct connection is established 

between the parties’ back offices. In this case, the parties take the measures necessary 

on their side to implement and maintain electronic systems that enable the machine-to-

machine connection to be used effectively. The electronic systems are specified in the 

interface control document. The contractor (or leader in the case of a joint tender) must 

take the necessary technical measures to set up a machine-to-machine connection and 

at its own cost. 

4. If communication via the supplier portal or via the web services (machine-to-machine 

connection) is hindered by factors beyond the control of one party, it must notify the 

other immediately and the parties must take the necessary measures to restore this 

communication.  

5. If it is impossible to restore the communication within two working days, one party 

must notify the other that alternative means of communication specified in Article II.5.1 

will be used until the supplier portal or the machine-to-machine connection is restored.  

6. When a change in the interface control document requires adaptations, the contractor 

(or leader in the case of a joint tender) has up to six months from receipt of the 

notification to implement this change. This period can be shortened by mutual 

agreement of the parties. This period does not apply to urgent measures required by the 

security policy of the contracting authority to ensure integrity, confidentiality and non-

repudiation of information and the availability of e-PRIOR, which must be applied 

immediately.  

II.5.4. Validity and date of e-documents 

1. The parties agree that any e-document, including related attachments exchanged via e-

PRIOR: 

(a) is considered as equivalent to a paper document;  

(b) is deemed to be the original of the document; 

(c) is legally binding on the parties once an e-PRIOR authorised person has 

performed the ‘sign’ action in e-PRIOR and has full legal effect; and 

(d) constitutes evidence of the information contained in it and is admissible as 

evidence in judicial proceedings.  

2. The parties expressly waive any rights to contest the validity of such a document solely 

on the grounds that communications between the parties occurred through e-PRIOR or 

that the document has been signed through e-PRIOR. If a direct connection is 

established between the parties’ back offices to allow electronic transfer of documents, 

the parties agree that an e-document, sent as mentioned in the interface control 

document, qualifies as an EDI message.  

3. If the e-document is dispatched through the supplier portal, it is deemed to have been 

legally issued or sent when the contractor (or leader in the case of a joint tender) is able 

to successfully submit the e-document without any error messages. The generated PDF 

and XML document for the e-document are considered as a proof of receipt by the 

contracting authority.  

4. In the event that an e-document is dispatched using a direct connection established 

between the parties’ back offices, the e-document is deemed to have been legally issued 

or sent when its status is ‘received’ as defined in the interface control document.  

5. When using the supplier portal, the contractor (or leader in the case of a joint tender) 

can download the PDF or XML message for each e-document for one year after 
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submission. After this period, copies of the e-documents are no longer available for 

automatic download from the supplier portal.  

II.5.5.  Authorised persons in e-PRIOR 

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in 

e-PRIOR. These persons are identified by means of the European Communication 

Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR 

within the permissions of the user roles that the contracting authority has assigned to them. 

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such 

as specific tenders or specific contracts are granted only upon submission of supporting 

documents proving that the authorised person is empowered to act as a legal representative of 

the contractor.  

II.6. LIABILITY 

II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor, 

including any damage or loss to third parties during or as a consequence of 

implementation of the FWC.  

II.6.2 If required by the relevant applicable legislation, the contractor must take out an 

insurance policy against risks and damage or loss relating to the implementation of the 

FWC. It must also take out supplementary insurance as reasonably required by standard 

practice in the industry. Upon request, the contractor must provide evidence of insurance 

coverage to the contracting authority. 

II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during 

or as a consequence of implementation of the FWC, including in the event of 

subcontracting, but only up to an amount not exceeding three times the total amount of 

the relevant specific contract. However, if the damage or loss is caused by the gross 

negligence or wilful misconduct of the contractor or of its personnel or subcontractors, 

as well as in the case of an action brought against the contracting authority by a third 

party for breach of its intellectual property rights, the contractor is liable for the whole 

amount of the damage or loss. 

II.6.4 If a third party brings any action against the contracting authority in connection with the 

implementation of the FWC, including any action for alleged breach of intellectual 

property rights, the contractor must assist the contracting authority in the legal 

proceedings, including by intervening in support of the contracting authority upon 

request.  

If the contracting authority’s liability towards the third party is established and that such 

liability is caused by the contractor during or as a consequence of the implementation of 

the FWC, Article II.6.3 applies.  

II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a 

joint tender), they are all jointly and severally liable to the contracting authority for the 

implementation of the FWC. 
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II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor 

during or as a consequence of implementation of the FWC, unless the loss or damage 

was caused by wilful misconduct or gross negligence of the contracting authority. 

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS 

II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict 

of interest or professional conflicting interest.  

II.7.2 The contractor must notify the contracting authority in writing as soon as possible of 

any situation that could constitute a conflict of interest or a professional conflicting 

interest during the implementation of the FWC. The contractor must immediately take 

action to rectify the situation.  

The contracting authority may do any of the following: 

(a) verify that the contractor’s action is appropriate;  

(b) require the contractor to take further action within a specified deadline;  

(c) decide not to award a specific contract to the contractor.  

II.7.3 The contractor must pass on all the relevant obligations in writing to: 

(a) its personnel;  

(b)  any natural person with the power to represent it or take decisions on its behalf;  

(c) third parties involved in the implementation of the FWC, including subcontractors.  

The contractor must also ensure that the persons referred to above are not placed in a 

situation which could give rise to conflicts of interest.  

II.8. CONFIDENTIALITY 

II.8.1. The contracting authority and the contractor must treat with confidentiality any 

information or documents, in any format, disclosed in writing or orally, relating to the 

implementation of the FWC and identified in writing as confidential. 

II.8.2. Each party must: 

(a) not use confidential information or documents for any purpose other than to 

perform its obligations under the FWC or a specific contract without the prior 

written agreement of the other party;  

(b) ensure the protection of such confidential information or documents with the same 

level of protection as its own confidential information or documents and in any case 

with due diligence;  

(c) not disclose, directly or indirectly, confidential information or documents to third 

parties without the prior written agreement of the other party. 
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II.8.3 The confidentiality obligations set out in this Article are binding on the contracting 

authority and the contractor during the implementation of the FWC and for as long as 

the information or documents remain confidential unless:  

(a) the disclosing party agrees to release the receiving party from the confidentiality 

obligation earlier;  

(b) the confidential information or documents become public through other means than 

a breach of the confidentiality obligation;  

(c) the applicable law requires the disclosure of the confidential information or 

documents.  

II.8.4  The contractor must obtain from any natural person with the power to represent it or 

take decisions on its behalf, as well as from third parties involved in the implementation 

of the FWC a commitment that they will comply with this Article. At the request of the 

contracting authority, the contractor must provide a document providing evidence of 

this commitment. 

II.9. PROCESSING OF PERSONAL DATA  

II.9.1 Processing of personal data by the contracting authority 

Any personal data included in or relating to the FWC, including its implementation, shall be 

processed in accordance with Regulation (EU) 2018/1725. Such data shall be processed solely 

for the purposes of the implementation, management and monitoring of the FWC by the data 

controller.  

 

The contractor or any other person whose personal data is processed by the data controller in 

relation to this FWC has specific rights as a data subject under Chapter III (Articles 14-25) of 

Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal data 

and the right to restrict or, where applicable, the right to object to processing or the right to data 

portability. 

 

Should the contractor or any other person whose personal data is processed in relation to this 

FWC have any queries concerning the processing of its personal data, it shall address itself to 

the data controller. They may also address themselves to the Data Protection Officer of the data 

controller. They have the right to lodge a complaint at any time to the European Data Protection 

Supervisor. 

 

Details concerning the processing of personal data are available in the data protection notice 

referred to in Article I.9. 

II.9.2 Processing of personal data by the contractor 

The processing of personal data by the contractor shall meet the requirements of Regulation 

(EU) 2018/1725 and be processed solely for the purposes set out by the controller.  

The contractor shall assist the controller for the fulfilment of the controller’s obligation to 

respond to requests for exercising rights of person whose personal data is processed in relation 
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to this FWC as laid down in Chapter III (Articles 14-25) of Regulation (EU) 2018/1725. The 

contractor shall inform without delay the controller about such requests.  

The contractor may act only on documented written instructions and under the supervision of 

the controller, in particular with regard to the purposes of the processing, the categories of data 

that may be processed, the recipients of the data and the means by which the data subject may 

exercise its rights.  

The contractor shall grant personnel access to the data to the extent strictly necessary for the 

implementation, management and monitoring of the FWC. The contractor must ensure that 

personnel authorised to process personal data has committed itself to confidentiality or is under 

appropriate statutory obligation of confidentiality in accordance with the provisions of Article 

II.8. 

 

The contractor shall adopt appropriate technical and organisational security measures, giving 

due regard to the risks inherent in the processing and to the nature, scope, context and purposes 

of processing, in order to ensure, in particular, as appropriate:  

 

(a) the pseudonymisation and encryption of personal data; 

(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of 

processing systems and services; 

(c) the ability to restore the availability and access to personal data in a timely manner in 

the event of a physical or technical incident; 

(d) a process for regularly testing, assessing and evaluating the effectiveness of technical 

and organisational measures for ensuring the security of the processing; 

(e) measures to protect personal data from accidental or unlawful destruction, loss, 

alteration, unauthorised disclosure of or access to personal data transmitted, stored or 

otherwise processed. 

The contractor shall notify relevant personal data breaches to the controller without undue delay 

and at the latest within 48 hours after the contractor becomes aware of the breach. In such cases, 

the contractor shall provide the controller with at least the following information: 

 

(a) nature of the personal data breach including where possible, the categories and 

approximate number of data subjects concerned and the categories and approximate 

number of personal data records concerned; 

(b) likely consequences of the breach; 

(c) measures taken or proposed to be taken to address the breach, including, where 

appropriate, measures to mitigate its possible adverse effects. 

The contractor shall immediately inform the data controller if, in its opinion, an instruction 

infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member 

State data protection provisions as referred to in the tender specifications. 

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 

33 to 41 under Regulation (EU) 2018/1725 to: 

(a) ensure compliance with its data protection obligations regarding the security of the 

processing, and  the confidentiality of electronic communications and directories of 

users;  



Contract number: [complete]  FWC conditions of October 2018 

23 

(b) notify a personal data breach to the European Data Protection Supervisor; 

(c) communicate a personal data breach without undue delay to the data subject, where 

applicable; 

(d) carry out data protection impact assessments and prior consultations as necessary. 

The contractor shall maintain a record of all data processing operations carried on behalf of the 

controller, transfers of personal data, security breaches, responses to requests for exercising 

rights of people whose personal data is processed and requests for access to personal data by 

third parties. 

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the 

European Union on the privileges and immunities of the European Union, particularly as 

regards the inviolability of archives (including the physical location of data and services as set 

out in Article I.9.2) and data security, which includes personal data held on behalf of the 

contracting authority in the premises of the contractor or subcontractor. 

The contractor shall notify the contracting authority without delay of any legally binding 

request for disclosure of the personal data processed on behalf of the contracting authority made 

by any national public authority, including an authority from a third country. The contractor 

may not give such access without the prior written authorisation of the contracting authority. 

The duration of processing of personal data by the contractor will not exceed the period referred 

to in Article II.24.2. Upon expiry of this period, the contractor shall, at the choice of the 

controller, return, without any undue delay in a commonly agreed format, all personal data 

processed on behalf of the controller and the copies thereof or shall effectively delete all 

personal data unless Union or national law requires a longer storage of personal data.  

For the purpose of Article II.10, if part or all of the processing of personal data is subcontracted 

to a third party, the contractor shall pass on the obligations referred to in Articles I.9.2 and II.9.2 

in writing to those parties, including subcontractors. At the request of the contracting authority, 

the contractor shall provide a document providing evidence of this commitment. 

II.10. SUBCONTRACTING 

II.10.1 The contractor must not subcontract and have the FWC implemented by third parties 

beyond the third parties already mentioned in its tender without prior written 

authorisation from the contracting authority. 

II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains 

bound by its contractual obligations and is solely responsible for the implementation 

of the FWC. 

II.10.3 The contractor must ensure that the subcontract does not affect the rights of the 

contracting authority under this FWC, particularly those under Articles II.8, II.13 and 

II.24. 

II.10.4 The contracting authority may request the contractor to replace a subcontractor found 

to be in a situation provided for in points (d) and (e) of Article II.18.1.  
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II.11. AMENDMENTS 

II.11.1 Any amendment to the FWC or a specific contract must be made in writing before all 

contractual obligations have been fulfilled. A specific contract does not constitute an 

amendment to the FWC. 

II.11.2 Any amendment must not make changes to the FWC or a specific contract that might 

alter the initial conditions of the procurement procedure or result in unequal treatment 

of tenderers or contractors. 

II.12. ASSIGNMENT 

II.12.1 The contractor must not assign any of the rights and obligations arising from the FWC, 

including claims for payments or factoring, without prior written authorisation from 

the contracting authority. In such cases, the contractor must provide the contracting 

authority with the identity of the intended assignee.  

II.12.2 Any right or obligation assigned by the contractor without authorisation is not 

enforceable against the contracting authority. 

II.13. INTELLECTUAL PROPERTY RIGHTS 

II.13.1. Ownership of the rights in the results 

The EDPS and the EDPB acquire irrevocably worldwide ownership of the results and of all 

intellectual property rights on the newly created materials produced specifically for the EDPS 

and the EDPB under the FWC and incorporated in the results, without prejudice however to the 

rules applying to pre-existing rights on pre-existing materials, as per Article II.13.2.  

The intellectual property rights so acquired include any rights, such as copyright and other 

intellectual or industrial property rights, to any of the results and in all technological solutions 

and information created or produced by the contractor or by its subcontractor in implementation 

of the FWC.  The contracting authority may exploit and use the acquired rights as stipulated in 

this FWC. The EDPS and the EDPB acquire all the rights as from the moment the contractor 

has created the results.  

The payment of the price includes any fees payable to the contractor about the acquisition of 

ownership of rights by the EDPS and the EDPB including for all modes of exploitation and of 

use of the results. 

II.13.2. Licensing rights on pre-existing materials 

Unless provided otherwise in the special conditions, the EDPS and the EDPB do not acquire 

ownership of pre-existing rights under this FWC.  

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable 

basis to the EDPS and the EDPB, which may use the pre-existing materials for all the modes 

of exploitation set out in this FWC or in specific contracts. Unless otherwise agreed, the licence 

is non-transferable and cannot be sub-licensed, except as provided hereafter: 
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(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and 

entities working for it or cooperating with it, including contractors and subcontractors, whether 

legal or natural persons, but only for the purpose of their mission for the EDPS and the EDPB;  

(b) if the result is a "document" such as a report or a study, and it is meant to be published, the 

existence of pre-existing materials in the result may not prevent the publication of the 

document, its translation or its "reuse", it being understood however that the "reuse" may only 

be made of the result as a whole and not of the pre-existing materials taken separately from the 

result; for the sake of this provision, "reuse" and "document" have the meaning given by the 

Commission Decision of 12 December 2011 on the reuse of Commission documents 

(2011/833/EU). 

All pre-existing rights are licensed to the EDPS and the EDPB from the moment the results are 

delivered and approved by the contracting authority.  

The licensing of pre-existing rights to the EDPS and the EDPB under this FWC covers all 

territories worldwide and is valid for the duration of intellectual property rights protection. 

The payment of the price as set out in the specific contracts is deemed to also include any fees 

payable to the contractor in relation to the licensing of pre-existing rights to the EDPS and the 

EDPB, including for all forms of exploitation and of use of the results. 

Where implementation of the FWC requires that the contractor uses pre-existing materials 

belonging to the contracting authority, the contracting authority may request that the contractor 

signs an adequate licence agreement. Such use by the contractor will not entail any transfer of 

rights to the contractor and is limited to the needs of this FWC. 

II.13.3. Exclusive rights  

The EDPS and the EDPB acquire the following exclusive rights:  

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent 

reproduction of the results by any means (mechanical, digital or other) and in any form, in 

whole or in part;  

(b) communication to the public: the exclusive right to authorise or prohibit any display, 

performance or communication to the public, by wire or wireless means, including the 

making available to the public of the results in such a way that members of the public may 

access them from a place and at a time individually chosen by them; this also includes the 

communication on Internet and broadcasting by cable or by satellite; 

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results 

or copies of the results to the public, by sale or otherwise; 

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies 

of the results; 

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;  

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, 

arrangement, creation of derivative works based on the results, and any other alteration of 

the results, subject to the respect of moral rights of authors, where applicable; 

(g) where the results are or include a database: the exclusive right to authorise or prohibit the 

extraction of all or a substantial part of the contents of the database to another medium by 

any means or in any form; and the exclusive right to authorise or prohibit the re-utilization 
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of all or a substantial part of the contents of the database by the distribution of copies, by 

renting, by on-line or other forms of transmission; 

(h) where the results are or include a patentable subject-matter: the right to register them as a 

patent and to further exploit such patent to the fullest extent; 

(i) where the results are or include logos or subject-matter which could be registered as a 

trademark: the right to register such logo or subject-matter as a trademark and to further 

exploit and use it; 

(j) where the results are or include know-how: the right to use such know-how as is necessary 

to make use of the results to the full extent provided for by this FWC, and the right to make 

it available to contractors or subcontractors acting on behalf of the contracting authority, 

subject to their signing of adequate confidentiality undertakings where necessary; 

(k) where the results are documents: 

(i) the right to authorise the reuse of the documents in conformity with the Commission 

Decision of 12 December 2011 on the reuse of Commission documents 

(2011/833/EU), to the extent it is applicable and the documents fall within its scope 

and are not excluded by any of its provisions; for the sake of this provision, "reuse" 

and "document" have the meaning given to them by this Decision; 

(ii) the right to store and archive the results in line with the document management rules 

applicable to the contracting authority, including digitisation or converting the format 

for preservation or new use purposes;  

(l) where the results are or incorporate software, including source code, object code and, 

where relevant, documentation, preparatory materials and manuals, in addition to the other 

rights mentioned in this Article: 

(i) end-user rights, for all uses by the Union or by subcontractors which result from this 

FWC and from the intention of the parties; 

(ii) the rights to receive both the source code and the object code; 

(m) the right to license to third parties any of the exclusive rights or of the modes of exploitation 

set out in this FWC; however, for pre-existing materials which are only licensed to the 

Union, the right to sub-license does not apply, except in the two cases foreseen by Article 

II.13.2.;  

(n) to the extent that the contractor may invoke moral rights, the right for the contracting 

authority, except where otherwise provided in this FWC, to publish the results with or 

without mentioning the creator(s)’ name(s), and the right to decide when and whether the 

results may be disclosed and published. 

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised 

by the Union on all parts of the results, be it via a transfer of ownership of the rights, on those 

parts which were specifically created by the contractor, or via a licence of the pre-existing 

rights, on those parts consisting of pre-existing materials. 

Where pre-existing materials are inserted in the results, the contracting authority may accept 

reasonable restrictions impacting on the above list, provided that the said materials are easily 

identifiable and separable from the rest, that they do not correspond to substantial elements of 

the results, and that, should the need arise, satisfactory replacement solutions exist, at no 

additional costs to the contracting authority. In such case, the contractor will have to clearly 
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inform the contracting authority before making such choice and the contracting authority has 

the right to refuse it. 

II.13.4. Identification of pre-existing rights  

When delivering the results, the contractor must warrant that, for any use that the contracting 

authority may envisage within the limits set in this FWC, the newly created parts and the pre-

existing material incorporated in the results are free of claims from creators or from any third 

parties and all the necessary pre-existing rights have been obtained or licensed.  

To that effect, the contractor must establish a list of all pre-existing rights to the results of this 

FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing 

rights to the results, the contractor must provide a declaration to that effect. The contractor must 

provide this list or declaration to the contracting authority together with the invoice for payment 

of the balance at the latest.  

II.13.5.  Evidence of granting of pre-existing rights  

Upon request by the contracting authority, the contractor must, in addition to the list mentioned 

under Article II.13.4., provide evidence that it has the ownership or the right to use all the listed 

pre-existing rights, except for the rights owned or licensed by the EDPS and the EDPB. The 

contracting authority may request this evidence even after the end of this FWC. 

This provision also applies to image rights and sound recordings. 

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, 

sounds, music, tables, data, software, technical inventions, know-how, IT development tools, 

routines, subroutines or other programs (‘background technology’), concepts, designs, 

installations or pieces of art, data, source or background materials or any other parts of external 

origin. 

This evidence must include, as appropriate:  

(a) the name and version number of a software product;  

(b) the full identification of the work and its author, developer, creator, translator, data 

entry person, graphic designer, publisher, editor, photographer, producer;  

(c) a copy of the licence to use the product or of the agreement granting the relevant rights 

to the contractor or a reference to this licence;  

(d) a copy of the agreement or extract from the employment contract granting the relevant 

rights to the contractor where parts of the results were created by its personnel;  

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities if it is found that 

it does not hold the necessary rights, regardless of when and by whom this fact is revealed.  

The contractor also warrants that it possesses the relevant rights or powers to execute the 

transfer and that it has paid or has verified payment of all due fees including fees due to 

collecting societies, related to the final results. 
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II.13.6. Quotation of works in the result 

In the result, the contractor must clearly point out all quotations of existing works. The complete 

reference should include as appropriate, the following: name of the author, title of the work, 

date and place of publication, date of creation, address of publication on the internet, number, 

volume and other information that allows the origin to be easily identified.  

II.13.7. Moral rights of creators 

By delivering the results, the contractor warrants that the creators will not object to the 

following on the basis of their moral rights under copyright:  

(a) that their names be mentioned or not mentioned when the results are presented to the 

public;  

(b) that the results be divulged or not after they have been delivered in their final version 

to the contracting authority;  

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial 

to the creator’s honour or reputation.  

If moral rights on parts of the results protected by copyright may exist, the contractor must 

obtain the consent of creators regarding the granting or waiver of the relevant moral rights in 

accordance with the applicable legal provisions and be ready to provide documentary evidence 

upon request.  

II.13.8. Image rights and sound recordings  

If natural persons appear in a result or their voice or any other private element is recorded in a 

recognisable manner, the contractor must obtain a statement by these persons (or, in the case of 

minors, by the persons exercising parental authority) giving their permission for the described 

use of their image, voice or private element and, on request, submit a copy of the permission to 

the contracting authority. The contractor must take the necessary measures to obtain such 

consent in accordance with the applicable legal provisions.  

II.13.9. Copyright notice for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference must be inserted 

to that effect when the result is used as set out in Article I.10.1, with the following disclaimer: 

‘© — year — European Union. All rights reserved. Certain parts are licensed under conditions 

to the EU’, or with any other equivalent disclaimer as the contracting authority may consider 

best appropriate, or as the parties may agree on a case-by-case basis. This does not apply where 

inserting such reference would be impossible, notably for practical reasons. 

II.13.10. Visibility of Union funding and disclaimer 

When the contractor is authorised by the contracting authority to make use of the results, the 

contractor must declare that they have been produced under a contract with the Union and that 

the opinions expressed are those of the contractor only and do not represent the contracting 

authority’s official position. The contracting authority may waive this obligation in writing or 

provide the text of the disclaimer.  
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II.14. FORCE MAJEURE 

II.14.1 If a party is affected by force majeure, it must immediately notify the other party, 

stating the nature of the circumstances, their likely duration and foreseeable effects. 

II.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC 

if that delay or failure is a result of force majeure. If the contractor is unable to fulfil 

its contractual obligations owing to force majeure, it has the right to remuneration only 

for the services actually provided. 

II.14.3 The parties must take all necessary measures to limit any damage due to force majeure. 

II.15. LIQUIDATED DAMAGES 

II.15.1.  Delay in delivery 

If the contractor fails to perform its contractual obligations within the applicable time limits set 

out in this FWC, the contracting authority may claim liquidated damages for each day of delay 

using the following formula:  

0.3 x (V/d)  

where:  

V is the price of the relevant purchase or deliverable or result; 

d is the duration specified in the relevant specific contract for delivery of the relevant purchase 

or deliverable or result or, failing that, the period between the date specified in Article I.4.2 and 

the date of delivery or performance specified in the relevant specific contract, expressed in days. 

Liquidated damages may be imposed together with a reduction in price under the conditions 

laid down in Article II.16. 

II.15.2. Procedure 

The contracting authority must formally notify the contractor of its intention to apply liquidated 

damages and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to apply liquidated damages; or  

(b) of its final decision to apply liquidated damages and the corresponding amount.  
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II.15.3. Nature of liquidated damages 

The parties expressly acknowledge and agree that any amount payable under this Article is not 

a penalty and represents a reasonable estimate of fair compensation for the damage incurred 

due to failure to provide the services within the applicable time limits set out in this FWC. 

II.15.4. Claims and liability 

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or 

the contracting authority’s rights under Article II.18. 

II.16. REDUCTION IN PRICE 

II.16.1. Quality standards 

If the contractor fails to provide the service in accordance with the FWC or a specific contract 

(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected 

quality levels specified in the tender specifications (‘low quality delivery’), the contracting 

authority may reduce or recover payments proportionally to the seriousness of the unperformed 

obligations or low quality delivery. This includes in particular cases where the contracting 

authority cannot approve a result, report or deliverable as defined in Article I.6 after the 

contractor has submitted the required additional information, correction or new version.  

A reduction in price may be imposed together with liquidated damages under the conditions of 

Article II.15. 

II.16.2. Procedure 

The contracting authority must formally notify the contractor of its intention to reduce payment 

and the corresponding calculated amount.  

The contractor has 30 days following the date of receipt to submit observations. Failing that, 

the decision becomes enforceable the day after the time limit for submitting observations has 

elapsed.  

If the contractor submits observations, the contracting authority, taking into account the 

relevant observations, must notify the contractor:  

(a) of the withdrawal of its intention to reduce payment; or  

(b) of its final decision to reduce payment and the corresponding amount,.  

II.16.3. Claims and liability 

Any reduction in price does not affect the contractor’s actual or potential liability or the 

contracting authority’s rights under Article II.18. 
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II.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC 

II.17.1. Suspension by the contractor 

If the contractor is affected by force majeure, it may suspend the provision of the services under 

a specific contract. 

The contractor must immediately notify the contracting authority of the suspension. The 

notification must include a description of the force majeure and state when the contractor 

expects to resume the provision of services. 

The contractor must notify the contracting authority as soon as it is able to resume performance 

of the specific contract, unless the contracting authority has already terminated the FWC or the 

specific contract. 

II.17.2. Suspension by the contracting authority 

The contracting authority may suspend the implementation of the FWC or performance of a 

specific contract or any part of it: 

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the 

FWC proves to have been subject to irregularities, fraud or breach of obligations;  

(b) in order to verify whether the presumed irregularities, fraud or breach of obligations have 

actually occurred.  

The contracting authority must formally notify the contractor of the suspension and the reasons 

for it. Suspension takes effect on the date of formal notification, or at a later date if the formal 

notification so provides.  

The contracting authority must notify the contractor as soon as the verification is completed 

whether: 

(a) it is lifting the suspension; or 

(b) it intends to terminate the FWC or a specific contract under Article II.18.1(f) or (j). 

The contractor is not entitled to compensation for suspension of any part of the FWC or a 

specific contract. 

The contracting authority may in addition suspend the time allowed for payments in accordance 

with Article II.21.7. 

II.18. TERMINATION OF THE FWC 

II.18.1. Grounds for termination by the contracting authority 

The contracting authority may terminate the FWC or any on-going specific contract in the 

following circumstances: 
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(a) if provision of the services under an on-going specific contract has not actually started 

within 15 days of the scheduled date and the contracting authority considers that the 

new date proposed, if any, is unacceptable, taking into account Article II.11.2; 

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required 

for implementation of the FWC; 

(c) if the contractor does not implement the FWC or perform the specific contract in 

accordance with the tender specifications or request for service or is in breach of another 

substantial contractual obligation or repeatedly refuses to sign specific contracts. 

Termination of three or more specific contracts in these circumstances also constitutes 

grounds for termination of the FWC; 

(d) if the contractor or any person that assumes unlimited liability for the debts of the 

contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) 

of the Financial Regulation8; 

(e) if the contractor or any related person  is in one of the situations provided for in points 

(c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation; 

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have 

been subject to irregularities, fraud or breach of obligations; 

(g) if the contractor does not comply with applicable obligations under environmental, 

social and labour law established by Union law, national law, collective agreements or 

by the international environmental, social and labour law provisions listed in Annex X 

to Directive 2014/24/EU;  

(h) if the contractor is in a situation that could constitute a conflict of interest or a 

professional conflicting interest as referred to in Article II.7;  

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership 

situation is likely to substantially affect the implementation of the FWC or substantially 

modify the conditions under which the FWC was initially awarded or a change 

regarding the exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 

that calls into question the decision to award the contract; 

(j) in the event of force majeure, where either resuming implementation is impossible or 

the necessary ensuing amendments to the FWC or a specific contract would mean that 

the tender specifications are no longer fulfilled or result in unequal treatment of 

tenderers or contractors; 

(k) if the needs of the contracting authority change and it no longer requires new services 

under the FWC; in such cases ongoing specific contracts remain unaffected;  

(l) if the termination of the FWC with one or more of the contractors means that the 

multiple FWC with reopening of competition no longer has the minimum required level 

of competition; 

(m) if the contractor is in breach of the data protection obligations resulting from Article 

II.9.2;  

(n) if the contractor does not comply with the applicable data protection obligations 

resulting from Regulation (EU) 2016/679. 

                                                 
8  Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 

2018 on the financial rules applicable to the general budget of the Union, amending Regulations 

(EU) No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 

1309/2013, (EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 

541/2014/EU and repealing Regulation (EU, Euratom) No 966/2012, OJ L 193 of 30.7.2018, p.1 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046 

https://eur-lex.europa.eu/legal-content/EN/TXT/?qid=1544791836334&uri=CELEX:32018R1046
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II.18.2. Grounds for termination by the contractor 

The contractor may terminate the FWC or any on-going specific contract if the contracting 

authority fails to comply with its obligations, in particular the obligation to provide the 

information needed for the contractor to implement the FWC or to perform a specific contract 

as provided for in the tender specifications. 

II.18.3. Procedure for termination 

A party must formally notify the other party of its intention to terminate the FWC or a specific 

contract and the grounds for termination.  

The other party has 30 days following the date of receipt to submit observations, including the 

measures it has taken or will take to continue fulfilling its contractual obligations. Failing that, 

the decision to terminate becomes enforceable the day after the time limit for submitting 

observations has elapsed.  

If the other party submits observations, the party intending to terminate must formally notify it 

either of the withdrawal of its intention to terminate or of its final decision to terminate.  

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article II.18.1 and in Article 

II.18.2, the date on which the termination takes effect must be specified in the formal 

notification. 

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect 

on the day following the date on which the contractor receives notification of termination.  

In addition, at the request of the contracting authority and regardless of the grounds for 

termination, the contractor must provide all necessary assistance, including information, 

documents and files, to allow the contracting authority to complete, continue or transfer the 

services to a new contractor or internally, without interruption or adverse effect on the quality 

or continuity of the services. The parties may agree to draw up a transition plan detailing the 

contractor’s assistance unless such plan is already detailed in other contractual documents or in 

the tender specifications. The contractor must provide such assistance at no additional cost, 

except if it can demonstrate that it requires substantial additional resources or means, in which 

case it must provide an estimate of the costs involved and the parties will negotiate an 

arrangement in good faith. 

II.18.4. Effects of termination 

The contractor is liable for damage incurred by the contracting authority as a result of the 

termination of the FWC or a specific contract, including the additional cost of appointing and 

contracting another contractor to provide or complete the services, except if the damage is a 

result of a termination in accordance with Article II.18.1(j), (k) or (l) or  Article II.18.2. The 

contracting authority may claim compensation for such damage.  

The contractor is not entitled to compensation for any loss resulting from the termination of the 

FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by 

the situation specified in Article II.18.2.  
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The contractor must take all appropriate measures to minimise costs, prevent damage and cancel 

or reduce its commitments.  

Within 60 days of the date of termination, the contractor must submit any report, deliverable or 

result and any invoice required for services that were provided before the date of termination.  

In the case of joint tenders, the contracting authority may terminate the FWC or a specific 

contract with each member of the group separately  on the basis of points (d), (e), (g), (m) and 

(n) of Article II.18.1, under the conditions set out in Article II.11.2 

II.19.  INVOICES, VALUE ADDED TAX AND E-INVOICING 

II.19.1. Invoices and value added tax 

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification 

data, the amount, the currency and the date, as well as the FWC reference and reference to the 

specific contract.  

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint 

tender) for value added tax (VAT) purposes and must specify separately amounts not including 

VAT and amounts including VAT. 

The contracting authority is exempt from all taxes and duties, including VAT, in accordance 

with Articles 3 and 4 of the Protocol 7 of the Treaty on the Functioning of the European Union 

on the privileges and immunities of the European Union. 

The contractor (or leader in the case of a joint tender) must complete the necessary formalities 

with the relevant authorities to ensure that the supplies and services required for implementation 

of the FWC are exempt from taxes and duties, including VAT. 

II.19.2. E-invoicing 

If provided for in the special conditions, the contractor (or leader in the case of a joint tender) 

submits invoices in electronic format if the conditions regarding electronic signature specified 

by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or 

through electronic data interchange.  

Reception of invoices by standard format (pdf) or email is not accepted. 

II.20. PRICE REVISION 

If a price revision index is provided in Article I.5.2, this Article applies to it.  

Prices are fixed and not subject to revision during the first year of the FWC. 

At the beginning of the second and every following year of the FWC, each price may be revised 

upwards or downwards at the request of one of the parties. 
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A party may request a price revision in writing no later than three months before the anniversary 

date of entry into force of the FWC. The other party must acknowledge the request within 14 

days of receipt.  

At the anniversary date, the contracting authority must communicate the final index for the 

month in which the request was received, or failing that, the last provisional index available for 

that month. The contractor establishes the new price on this basis and communicates it as soon 

as possible to the contracting authority for verification.  

The contracting authority purchases on the basis of the prices in force at the date on which the 

specific contract enters into force.  

The price revision is calculated using the following formula: 

 Ir 

Pr = Po x ( — ) 

 Io 

where: Pr = revised price; 

 Po = price in the tender; 

 Io = index for the month in which the FWC enters into force; 

 Ir = index for the month in which the request to revise prices is received. 

II.21. PAYMENTS AND GUARANTEES 

II.21.1. Date of payment 

The date of payment is deemed to be the date on which the contracting authority's account is 

debited. 

II.21.2. Currency 

Payments are made in euros, unless another currency is provided for in Article I.7.  

II.21.3. Conversion 

The contracting authority makes any conversion between the euro and another currency at the 

daily euro exchange rate published in the Official Journal of the European Union, or failing 

that, at the monthly accounting exchange rate, as established by the European Commission and 

published on the website indicated below, applicable on the day when it issues the payment 

order.  

The contractor makes any conversion between the euro and another currency at the monthly 

accounting exchange rate, established by the Commission and published on the website 

indicated below, applicable on the date of the invoice. 

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm  

http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
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II.21.4. Costs of transfer 

The costs of the transfer are borne as follows: 

(a) the contracting authority bears the costs of dispatch charged by its bank; 

(b) the contractor bears the costs of receipt charged by its bank; 

(c) the party causing repetition of the transfer bears the costs for repeated transfer. 

II.21.5. Pre-financing, performance and money retention guarantees 

If, as provided for in Article I.6, a financial guarantee is required for the payment of pre-

financing, as performance guarantee or as retention money guarantee, it must fulfil the 

following conditions:  

(a) the financial guarantee is provided by a bank or a financial institution approved by the 

contracting authority or, at the request of the contractor and with the agreement of the 

contracting authority, by a third party; and 

(b) the guarantee shall have the effect of making the bank or financial institution or the third 

party provide irrevocable collateral security, or stand as first-call guarantor of the 

contractor's obligations without requiring that the contracting authority has recourse 

against the principal debtor (the contractor). 

The contractor bears the cost of providing such guarantee. 

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim 

payments or payment of the balance. Where the payment of the balance takes the form of a 

debit note, the pre-financing guarantee must remain in force for three months after the debit 

note is sent to the contractor. The contracting authority must release the guarantee within the 

following month.  

Performance guarantees cover compliance with substantial contractual obligations until the 

contracting authority has given its final approval for the service. The performance guarantee 

must not exceed 10 % of the total price of the specific contract. The contracting authority must 

release the guarantee fully after final approval of the service, as provided for in the specific 

contract.  

Retention money guarantees cover full delivery of the service in accordance with the specific 

contract including during the contract liability period and until its final approval by the 

contracting authority. The retention money guarantee must not exceed 10 % of the total price 

of the specific contract. The contracting authority must release the guarantee after the expiry of 

the contract liability period as provided for in the specific contract. 

The contracting authority must not request a retention money guarantee for a specific contract 

where it has requested a performance guarantee.  

II.21.6. Interim payments and payment of the balance 

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment, 

as provided for in Article I.6 or in the tender specifications or in the specific contract.  
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The contractor (or leader in the case of a joint tender) must send an invoice for payment of the 

balance within 60 days of the end of the period of provision of the services, as provided for in 

Article I.6, in the tender specifications or in the specific contract.  

Payment of the invoice and approval of documents does not imply recognition of the regularity, 

authenticity, completeness and correctness of the declarations and information they contain.  

Payment of the balance may take the form of recovery.  

II.21.7. Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article I.6 at any time 

by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be 

processed. The reasons the contracting authority may cite for not being able to process an 

invoice are: 

(a) because it does not comply with the FWC;  

(b) because the contractor has not produced the appropriate documents or deliverables; or  

(c) because the contracting authority has observations on the documents or deliverables 

submitted with the invoice.  

The contracting authority must notify the contractor (or leader in the case of joint tender) as 

soon as possible of any such suspension, giving the reasons for it. In cases b) and c) referred 

above, the contracting authority shall notify the contractor (or leader in case of a joint tender) 

the time limits to submit additional information or corrections or a new version of the 

documents or deliverables if the contracting authority requires it.  

Suspension takes effect on the date the contracting authority sends the notification. The 

remaining payment period resumes from the date on which the requested information or revised 

documents are received or the necessary further verification, including on-the-spot checks, is 

carried out. Where the suspension period exceeds two months, the contractor (or leader in the 

case of a joint tender) may request the contracting authority to justify the continued suspension.  

Where the payment periods have been suspended following rejection of a document referred to 

in the first paragraph of this Article and the new document produced is also rejected, the 

contracting authority reserves the right to terminate the specific contract in accordance with 

Article II.18.1(c). 

II.21.8. Interest on late payment 

On expiry of the payment periods specified in Article I.6, the contractor (or leader in the case 

of a joint tender) is entitled to interest on late payment at the rate applied by the European 

Central Bank for its main refinancing operations in euros (the reference rate) plus eight points. 

The reference rate is the rate in force, as published in the C series of the Official Journal of the 

European Union, on the first day of the month in which the payment period ends. 

Suspension of the payment period as provided for in Article II.21.7 is not considered as giving 

rise to late payment.  
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Interest on late payment covers the period running from the day following the due date for 

payment up to and including the date of payment as defined in Article II.21.1. 

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or 

leader in the case of a joint tender) only if it requests it within two months of receiving late 

payment. 

II.22. REIMBURSEMENTS 

II.22.1 If provided for in the special conditions or in the tender specifications, the contracting 

authority must reimburse expenses directly connected with the provision of the 

services either when the contractor provides it with supporting documents or on the 

basis of flat rates. 

II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of 

the shortest itinerary and the minimum number of nights necessary for overnight stay 

at the destination. 

II.22.3 The contracting authority reimburses travel expenses as follows: 

(a) travel by air: up to the maximum cost of an economy class ticket at the time of the 

reservation; 

(b) travel by boat or rail: up to the maximum cost of a first class ticket; 

(c) travel by car: at the rate of one first class rail ticket for the same journey and on 

the same day; 

In addition, the contracting authority reimburses travel outside Union territory if it has given its 

prior written approval for the expenses. 

II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily 

subsistence allowance as follows: 

(a) for journeys of less than 200 km for a return trip, no subsistence allowance is 

payable; 

(b) the daily subsistence allowance is payable only on receipt of supporting 

documents proving that the person concerned was present at the destination; 

(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all 

subsistence expenses, including meals, local transport including transport to and 

from the airport or station, insurance and sundries; 

(d) the daily subsistence allowance is reimbursed at the flat rates specified in 

Article I.5.3;  

(e) accommodation is reimbursed on receipt of supporting documents proving the 

necessary overnight stay at the destination, up to the flat-rate ceilings specified in 

Article I.5.3.  
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II.22.5 The contracting authority reimburses the cost of shipment of equipment or 

unaccompanied luggage if it has given its prior written approval for the expense. 

II.23. RECOVERY 

II.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay 

the contracting authority the amount in question.  

II.23.2. Recovery procedure 

Before recovery, the contracting authority must formally notify the contractor of its intention to 

recover the amount it claims, specifying the amount due and the reasons for recovery and 

inviting the contractor to make any observations within 30 days of receipt. 

If no observations have been submitted or if, despite the observations submitted, the contracting 

authority decides to pursue the recovery procedure, it must confirm recovery by formally 

notifying a debit note to the contractor, specifying the date of payment. The contractor must pay 

in accordance with the provisions specified in the debit note. 

If the contractor does not pay by the due date, the contracting authority may, after informing 

the contractor in writing, recover the amounts due: 

(a) by offsetting them against any amounts owed to the contractor by the Union or by the 

European Atomic Energy Community or by an executive agency when it implements 

the Union budget;  

(b) by calling in a financial guarantee if the contractor has submitted one to the 

contracting authority;  

(c) by taking legal action.  

II.23.3. Interest on late payment 

If the contractor does not honour the obligation to pay the amount due by the date set by the 

contracting authority in the debit note, the amount due bears interest at the rate indicated in 

Article II.21.8. Interest on late payments will cover the period starting on the day after the due 

date for payment and ending on the date when the contracting authority receives the full amount 

owed.  

Any partial payment is first entered against charges and interest on late payment and then 

against the principal amount. 

II.23.4. Recovery rules in the case of joint tender  

If the contract is signed by a group (joint tender), the group is jointly and severally liable under 

the conditions set out in Article II.6 (liability). The contracting authority shall send the debit 

note first to the leader of the group.  

If the leader does not pay by the due date the whole amount, and if the amount due cannot be 

offset or can only be offset partially in accordance with Article II.23.2 (a), then the contracting 

authority may claim the amount still due to any other member or members of the group by 
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respectively notifying them with a debit note in conformity with the provisions laid down in 

Article II.23.2.  

II.24. CHECKS AND AUDITS 

II.24.1 The contracting authority and the European Anti-Fraud Office may check or require 

an audit on the implementation of the FWC. This may be carried out either by OLAF’s 

own staff or by any outside body authorised to do so on its behalf.  

Such checks and audits may be initiated at any moment during the provision of the 

services and up to five years starting from the payment of the balance of the last 

specific contract issued under this FWC  

The audit procedure is initiated on the date of receipt of the relevant letter sent by the 

contracting authority. Audits are carried out on a confidential basis. 

II.24.2 The contractor must keep all original documents stored on any appropriate medium, 

including digitised originals if authorised under national law, for a period of five years 

starting from the payment of the balance of the last specific contract issued under this 

FWC.  

II.24.3 The contractor must grant the contracting authority’s staff and outside personnel 

authorised by the contracting authority the appropriate right of access to sites and 

premises where the FWC is implemented and to all the information, including 

information in electronic format, needed to conduct such checks and audits. The 

contractor must ensure that the information is readily available at the moment of the 

check or audit and, if so requested, that information is handed over in an appropriate 

format.  

II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. 

The contracting authority or its authorised representative must send it to the contractor, 

who has 30 days following the date of receipt to submit observations. The contractor 

must receive the final report within 60 days following the expiry of the deadline to 

submit observations. 

On the basis of the final audit findings, the contracting authority may recover all or 

part of the payments made in accordance with Article II.23 and may take any other 

measures which it considers necessary. 

II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 

11 November 1996 concerning on-the-spot checks and inspection carried out by the 

Commission in order to protect the European Communities’ financial interests against 

fraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the 

European Parliament and of the Council of 11 September 2013 concerning 

investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud 

Office may carry out investigations, including on the spot checks and inspections, to 

establish whether there has been fraud, corruption or any other illegal activity under 

the contract affecting the financial interests of the Union. Findings arising from an 

investigation may lead to criminal prosecution under national law.  
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 The investigations may be carried out at any moment during the provision of the 

services and up to five years starting from the payment of the balance of the last 

specific contract issued under this FWC. 

II.24.6 The Court of Auditors and the European Public Prosecutor’s Office established by  

Council Regulation (EU) 2017/19399 (‘the EPPO’) have the same rights as the 

contracting authority, particularly right of access, for the purpose of checks, audits and 

investigations.  

 

                                                 
9 Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the 

establishment of the European Public Prosecutor’s Office 
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ANNEX III 

 

 Model for specific contracts 
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SPECIFIC CONTRACT 

No [complete] 

implementing framework contract No [complete] 

 

1. The European Data Protection Board (EDPB) and the European Data Protection Supervisor 

(EDPS, represented by the European Data Protection Supervisor (‘the contracting authority’), 

represented for the purposes of signing this specific contract by Maria SANCHEZ LOPEZ 

authorising officer of the EDPS, 

and 

2. [Full official name] 

[Official legal form] 

[Statutory registration number or ID or passport number] 

[Full official address] 

[VAT registration number] 

[appointed as leader of the group by the members of the group that submitted the joint tender] 

[repeat these data as many times as there are contractors in case of joint tender and continue 

numbering] 

([collectively] "the contractor"), represented for the purposes of signing this specific contract 

by [forename, surname and function of legal representative,] 
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HAVE AGREED 

ARTICLE 1 SUBJECT MATTER 

1.1 This specific contract implements framework contract (FWC) No [complete], [lot 

[complete]] signed by the parties on [complete date]. 

1.2 In accordance with the provisions set out in the FWC and in this specific contract and 

[its][their] annex[es], which form an integral part of it, the contractor must provide a 

study specified in the Annex. 

ARTICLE 2 ENTRY INTO FORCE AND DURATION 

2.1 This specific contract enters into force [on the date on which the last party signs it] [on 

[insert date] if both parties have already signed it]. 

2.2 The provision of the services starts from [the date of entry into force of this specific 

contract] [insert date].  

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties 

may extend the duration by written agreement before it elapses and before expiry of the 

FWC.  

ARTICLE 3 PRICE 

3.1 The price payable under this specific contract excluding reimbursement of expenses is 

EUR [amount in figures and in words]. 

3.2 Reimbursement of expenses is not applicable to this specific contract 

*** 

 In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42, 

paragraph 3.3 of the VAT code (circular 2/1978), provided the invoice includes the statement: 

‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)’ or 

an equivalent statement in the Dutch or German language. 

  

ARTICLE 4 COMMUNICATION DETAILS 

For the purpose of this specific contract, communications must be sent to the following 

addresses: 

Contracting authority: 

The European Data Protection Supervisor 

Unit Human Resources Business and Administration 

Postal address: Rue Wiertz 60, B-1047 Brussels 
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Office address: Rue Montoyer 30, B-1000 Brussels 

Telephone: +32 2 283 19 00 

Email: EDPS-Procurement@edps.europa.eu and EDPB@EDPB.europa.eu 

Contractor (or leader in the case of a joint tender): 

[Full name] 

[Function] 

[Company name] 

[Full official address] 

E-mail: [complete] 

ARTICLE 5 PERFORMANCE GUARANTEE 

Performance guarantee is not applicable to this specific contract 

ARTICLE 6 RETENTION MONEY GUARANTEE 

Retention money guarantee is not applicable to this specific contract. 

 Annexes 

Description of the study  

Signatures 

For the contractor, 

[Company name/forename/surname/function] 

 

signature:  

For the contracting authority, 

Maria SANCHEZ LOPEZ authorising 

officer of the EDPS, 

signature: 

Done at [place], [date] Done at [place], [date] 

In duplicate in English. 

mailto:EDPS-Procurement@edps.europa.eu

